GOVERNMENT OFMAHARSHTRA PUNE METROPOLITAN REGION DEVELOPMENT AURHORITY, PUNE

INVITATION FOR TENDERS

DETAILED TENDER NOTICE No. 24 (4 Daund) For FY 2025-26

Na	nme of Work: Construction of Concrete Roads including 10 years maintenance in PMR				
re	region, Tal. Daund, Dist. Pune				
a	Improvement Of (SH-118) Khutbaon-Pimpalgaon-Undawadi-Khamgaon-Nandur-				
	Sahajpur To NH-9 Road MDR-95 Km. 22+000 To 32+500 Tal. Daund, Dist. Pune				
	(Part: Khamgaon To Sahajpur Phata)				
b	Improvement Of (SH-118) Khutbaon-Pimpalgaon-Undawadi-Khamgaon-Nandur-				
	Sahajpur To NH-9 Road MDR-95 Km. 8+500 To 13+000 Tal. Daund, Dist. Pune				
	(Part: Khutbav To Pimpalgaon).				
c	Improvement To Mirawadi-Dahitane-Rahu-Walki Sangam SH-68-Ranjangaon				
	Sandas To Kuruli Road MDR-113 Km. 6/000 To 10/000 (Dahitane To Rahu &				
	Construction Of Minor Bridge At Km. 6/500) Tal. Daund, Dist. Pune.				
d	Improvement Of Jejuri-Nazare (Cp)-Pimpri-Rajuri-Khor Connecting To NH-9 Road				
	MDR-64 Km. 21/000 To 33/000 Tal. Daund, Dist. Pune. (Concreting Of Road Near				
	Bhandgaon (Km.31/000 To 33/000) (Part- Khor To Bhandgaon).				
e	Improvement Of Road From NH-9-Bori Aindi-Tekawadi-Piswe-Pimpri-Morgaon To				
	SH-120 MDR-57 Km. 5/000 To 8/300 Tal. Daund, Dist. Pune (Part-Bori Aindi To				
	Tamhanwadi).				
f	Improvement Of From NH-9-Bhandgaon-Khutbav-Delwadi To SH-68 Road MDR-				
	116 Km. 9/400 To 12/000 Tal. Daund, Dist. Pune (Concreting Of Road Near				
	Ekeriwadi (Km.9/400 To 10/400) (Part- Balance Ekeriwadi To Delwadi).				
g	Improvement To NH-9 Yavat Station-Undawadi-Rahu-Telwadi-Vadgaonbade-				
	Panawali Road MDR-119 Km. 0/000 To 2/000. Tal. Daund, Dist. Pune. (Part-Yavat				
	To Yavat Station & Construction Of Minor Bridge At 1/500 & 2/000.)				
h	Improvement Of NH-9-Yavat Station-Undawadi-Rahu-Telewadi-Vadgaon Bande-				
	Panawali Road MDR-119 Km. 18/000 To 25/100. Tal. Daund, Dist. Pune. (Part-				
	Telewadi To Panawali & Construction Of Minor Bridge At 22/400 & 22/700.)				
i	Construction Of Minor Bridge @ Km. 0/780 On Faragadewasti-Malwadi-Kusegaon-				
	Hinganigada-Vasunde To SH-123 MDR-181 Tal. Daund, Dist. Pune. (Part-				
	Construction Of Bridge At Varwand Near NH-65.)				
j	Improvement Of NH-65-Yavat-Pimpalgaon Road MDR-179 Km. 0/000 To 3/000. Tal.				
	Daund, Dist. Pune. (Part-Yavat To Dudhane Chowk & Construction Of Minor				
	Bridge At 0/150 & 1/000.)				

1.0 Online percentage rate tenders in 'B-1' Form are invited by the PUNE METROPOLITAN REGION DEVELOPMENT AURHORITY, PUNE for the following work from Contractors qualified in technical bid and Contractors registered in appropriate class of PWD/CPWD/PMC/PCMC. Having experienced in at least one similar type of work. The name of work estimated cost, earnest money, security deposit, time limit for completion etc. are as under.

Name Of Work	Estimate Cost (Rs.)	Earnest Money	Security Deposit	Time Limit in tender	Routine Maintena
	, ,	(Rs.)	(Rs.)	(Calendar	nce
				months)	Period &
					Defect
					Liability period
Construction of Concrete	Rs.	Rs.	Rs.4,47,32,	12 Calendar	-
Roads including 10 years	178,92,65,47	89,46,000 /-		L	years
maintenance in PMR	3/-			from the date	from date
region, Tal. Daund, Dist.				of issue of	of
Pune				work order.	completio
a Improvement Of (SH-					n
118) Khutbaon-					
Pimpalgaon-Undawadi-					
Khamgaon-Nandur-					
Sahajpur To NH-9 Road					
MDR-95 Km. 22+000 To					
32+500 Tal. Daund, Dist.					
Pune (Part: Khamgaon					
To Sahajpur Phata)					
b Improvement Of (SH-					
118) Khutbaon-					
Pimpalgaon-Undawadi-					
Khamgaon-Nandur-					
Sahajpur To NH-9 Road					
MDR-95 Km. 8+500 To					
13+000 Tal. Daund, Dist.					
Pune (Part: Khutbav To					
Pimpalgaon).					
c Improvement To					
Mirawadi-Dahitane-					
Rahu-Walki Sangam SH-					
68-Ranjangaon Sandas					
To Kuruli Road MDR-					
113 Km. 6/000 To 10/000					
(Dahitane To Rahu &					
Construction Of Minor					
Bridge At Km. 6/500) Tal.					
Daund, Dist. Pune.					
d Improvement Of Jejuri-					
Nazare (Cp)-Pimpri-					

				1
	Rajuri-Khor Connecting			
	To NH-9 Road MDR-64			
	Km. 21/000 To 33/000			
	Tal. Daund, Dist. Pune.			
	(Concreting Of Road			
	Near Bhandgaon			
	(Km.31/000 To 33/000)			
	(Part- Khor To			
	Bhandgaon).			
e	Improvement Of Road			
	From NH-9-Bori Aindi-			
	Tekawadi-Piswe-Pimpri-			
	Morgaon To SH-120			
	MDR-57 Km. 5/000 To			
	8/300 Tal. Daund, Dist.			
	Pune (Part-Bori Aindi To			
	Tamhanwadi).			
f	Improvement Of From			
	NH-9-Bhandgaon-			
	Khutbav-Delwadi To SH-			
	68 Road MDR-116 Km.			
	9/400 To 12/000 Tal.			
	Daund, Dist. Pune			
	(Concreting Of Road			
	Near Ekeriwadi			
	(Km.9/400 To 10/400)			
	(Part- Balance Ekeriwadi			
	To Delwadi).			
g	Improvement To NH-9			
	Yavat Station-Undawadi-			
	Rahu-Telwadi-			
	Vadgaonbade-Panawali			
	Road MDR-119 Km.			
	0/000 To 2/000. Tal.			
	Daund, Dist. Pune. (Part-			
	Yavat To Yavat Station &			
	Construction Of Minor			
	Bridge At 1/500 & 2/000.)			
h	,			
	Yavat Station-Undawadi-			
	Rahu-Telewadi-Vadgaon			
	Bande-Panawali Road			
	zanac i anawan i iwau			

	MDR-119 Km. 18/000 To
	25/100. Tal. Daund, Dist.
	Pune. (Part-Telewadi To
	Panawali & Construction
	Of Minor Bridge At
	22/400 & 22/700.)
i	Construction Of Minor
	Bridge @ Km. 0/780 On
	Faragadewasti-Malwadi-
	Kusegaon-Hinganigada-
	Vasunde To SH-123
	MDR-181 Tal. Daund,
	Dist. Pune. (Part-
	Construction Of Bridge
	At Varwand Near NH-
	65.)
j	Improvement Of NH-65-
	Yavat-Pimpalgaon Road
	MDR-179 Km. 0/000 To
	3/000. Tal. Daund, Dist.
	Pune. (Part-Yavat To
	Dudhane Chowk &
	Construction Of Minor
	Bridge At 0/150 & 1/000.)

Tender Schedule:

1.	Download period of online	:	From Date 03/09/2025 At 17:00 HRS
	Tender		to Date 23/09/2025 At 17:00 HRS.
2.	Last date and time for online	:	Up to Date 10/09/2025 Time up to 11:00 HRS
	raising of technical points for		Contact Person: Executive Engineer – Nandkumar Korke
	clarification		Mob No: 9987543806,
	(Pre-bid Meeting)		Deputy Engineer - Sangram Kadam - Mob. No. 9421363945
			Email id: ce1pmrda@gmail.com/
			Se1pmrda@gmail.com
			Pre-Bid meeting will be conducted at PMRDA
			engineering section at Akurdi on Dt. 09/09/2025 at
			12:30 Hrs.
3.	Bid submission date & time	:	Dt. 23/09/2025 up to 17:00 HRS

- 5. Place, Date and timing of
 Opening of Technical Bid.

 : Date: 24/09/2025 at 17.00 Hrs. in the office of Pune
 Metropolitan development authority Pune, Near Akurdi
 Railway Station, Pune-44 (if possible) and through online
 meeting on. If it is not possible to open it on the date
 specified above, the Bid opening authority shall
 communicate the change in opening date which shall not be
 less than three working days after the date of communication
 (Excluding date of communication) on E-tendering website.
 - 1.1 Tender form, conditions of contract, specifications and contract drawings can be downloaded from the e-Tendering portal of PUNE METROPOLITAN REGION DEVELOPMENT AURHORITY, PUNE/ Government of Maharashtra i.e. https://mahaetenders.gov.in after entering the details, payment of **Rs. 5,900/- (Rupees Five Thousand Nine Hundred only)** should be paid online using payment gateway. The fees of tender document will be non refundable. Further information regarding the work can be obtained from the above office.
 - 1.2 Deleted.
 - 1.3 The offer the contractor shall remain valid for acceptance for a minimum period of 120 days from the date fixed for opening of envelope 2. (main tender) & there after until it is withdrawn by contractor by notice in writing duly addressed to the authority opening the tender & sent by registered post acknowledgement due.
 - 1.4 The tender notice shall form a part of the contract agreement.
 - 1.5 The tenders are invited on the Departmental design only.
 - 1.6 The tender if firm or company shall in their forwarding letter mention the names of all the partners of the firm or company (as the case may be) and the name of the partner who holds the power of attorney if any, authorizing him to conduct transaction on behalf of the firm or company
 - 1.7 Right is reserved to revise or amend the contract documents fully or part there of prior to the date notified for the receipt of tender. Such deviations/amendments if any, shall be communicated in the form of corrigendum or by a letter as may be considered suitable.
 - 1.8 The tender shall enter his percentage rates in words & figures "below/above" in case there is difference between percentage written in figure and words, the lower offer will be taken as final.

- 1.9 No pages should be removed from, added in or replaced in the Tender.
- 1.10 Right is reserved to reject any or all tenders without assigning any reason thereof.
- 1.11 Tenders which do not fulfill all or any conditions or are incomplete in any respect are liable to summary rejection.
- 1.12 The Tendered may, in the forwarding letter, mention any points he may wish to make clear but right is reserved to reject the same of the whole of the tenders if the same become conditional tender thereby.
- 1.13 All concrete works should be carried out in minimum 100TPH (or 2 Nos 50 TPH) BATCH MIX concrete plant (Pan Type) with SCADA facility.
- 1.14 For GSB / WMM work mechanical vibratory screening unit which is must/ mandatory for screening of metal under required for GSB / WMM work.
- 1.15 Deleted
- 1.16 The Rates Quoted by the Contractor shall be deemed to be inclusive of all taxes other than Goods and Service Tax 2017 that the contractor will have to pay for performance of this contract. The rates quoted by the contractor shall be exclusive of Goods and Service Tax 2017 which shall be paid extra by the employer at prevailing rates. The employer will perform such duties in regard to the deduction of such taxes at sources as per applicable law.
- 1.17 Joint Venture/consortiums is not allowed
- 1.18 Contractor Those who has experience and fulfilling of qualifying criteria.
- 1.19 Time Duration of work: 12 Months.
- 1.20 Liquidated damage: Amount of liquidated damages for delay, **0.05%** (**Zero Point Zero Five percent**) of the Initial Contract Price rounded off to the nearest thousand, per day. Maximum limit of liquidated damages for **10%** (**Ten**) per cent of the Initial Contract Price rounded off to the nearest thousand.
- 1.21 The Bill for work completion will not be processed in absence of 'Satisfactory' report from Third Party Inspection agency or Specific testing Agency appointed by PMRDA.
- 1.22 Third Party Inspection is mandatory requirement. PMRDA will plan the Third-Party Inspection visit at various important stages of work to avoid any non-compliance at the completion stage of work.

- 1.23 A Third-Party Quality Audit team will be appointed by PMRDA and based on satisfactory Compliance RA Bill and Final Bill will be processed. The contractor will extend all the cooperation in the form of testing equipment, manpower and consumables to the third-party quality audit team.
- 1.24 The Bill is to be submitted to PMRDA through IWMS or equivalent software and if required in usual method i.e. through MB writing also. The selected Bidder will be given IWMS or equivalent software login ID for the work.
- 1.25 Charges for Labour insurance as well as Work insurance shall borne by the Contractor.
- 1.26 In the event that the L1 bidder, after issuance of the Letter of Award (LoA), fails to submit the requisite documents along with Security Deposit within a period of seven (7) calendar days from the date of receipt of the LoA, the award of the contract shall stand terminated. Thereafter, the contract may be awarded to the L2 bidder, provided the L2 bidder agrees in writing to match the bid price quoted by the L1 bidder. If the L2 bidder, upon receipt of the LoA, also fails to submit the requisite documents within seven (7) calendar days, the award shall similarly stand terminated, and the contract may then be awarded to the L3 bidder, subject to the L3 bidder's written consent to match the bid price quoted by the L1 bidder. In case of failure to submit the Security Deposit within the stipulated timeline of 7 days the Bid Security (Earnest Money Deposit) along with Additional Performance Security will be forfeited.
- 1.27 The Additional Performance Security shall be paid by Bidder in the form of DD/FDR/ Bank Guaranty form nationalized bank payable at the branch in Pune area within 7 (seven) days from the date of opening financial bid. In case of payment of Additional Performance Security by Bank Guaranty, the bank guaranty shall remain valid up to completion of work plus one month. The Additional Performance Security shall be submitted by the lowest bidder i.e. L-1 (For Bidder who submitted undertaking for Additional Performance Security,) within 7 (seven) days after opening of Financial Bid. Failing to submit requisite Additional Security deposit the lowest bidder, his bid will be summarily rejected and the second lowest i.e. L-2 bidder shall be asked in writing if he is ready to execute the work at the rate lower than L-1 and if the L-2 bidder is ready to execute the work at the rate lower than L-1 his bid shall be approved. And if the same delay is repeated by L2, L-3 bidder will be given the chance to execute the work at the rate lower than L-1 and if the L-3 bidder is ready to execute the work at the rate lower than L-1 his bid shall be approved. The Additional Security deposit of successful bidder will be refunded after completion of work and payment of final bill. In case of any discrepancy GOM, PWD Government Circular (Marathi) 화माक सीएटी/२०१७/प्र.कर.०८/इमा-२ दि. २६ नोवेंबर २०१८ will hold good. In case of failure to submit the Additional Security Deposit (Additional Performance Security) within the stipulated timeline of 7 days the Bid Security (Earnest Money Deposit) will be forfeited.

1.28 If the L-1 bidder is found to have submitted fraudulent documents and fails to produce original documents, as produced in the bid document, upon request, the bid shall be terminated, and the bid security shall be forfeited. Subsequently, the L-2 bidder shall be given the opportunity to match the bid value of L-1 and upon written request to match the L-1 Bid value the L-2 will be awarded the tender. In cases of submission of fraudulent documents the Bid Security (Earnest Money Deposit) and Security Deposit along with Additional Performance Security will be forfeited.